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BHARAT BHARI UDYOG NIGAM LIMITED 
(A Government of India Undertaking) 

26, Raja Santosh Road, Alipore. 
Kolkata – 700 027. 

Telephone: +91-33–24795535, Fax: +91-33–24797046, E-mail: bbunl@vsnl.net  
 

NOTICE INVITING TENDER 
 
Tender No.: BBUNL/COML/CIV-RAUB/2010/1         Date: 08.01.2010  
 
Sub: Invitation of tender for execution of construction of several buildings at Pusa campus of 

Rajendra Agricultural University, Samastipur, Bihar. 
 
1.0 Sealed tenders under two part bid system including the price bid on cost plus percentage basis 

indicating the project cost as percentage above the Delhi Schedule of Rates-2007 (DSR-07) published by 
CPWD, Govt. of India, as per the ‘format for price bid’ as available at Annexure-3 are invited for the 
following works; 

 
SL.  
NO. 

NAME OF WORK TENTATIVE TOTAL 
COST FOR 

CONSTRUCTION 
WORK 

TIME OF 
COMPLETION 

EARNEST 
MONEY 

DEPOSIT 

TENDER 
SUBMISSION 

DATE AND TIME

TENDER 
OPENING  

DATE & TIME

01. Execution  of 
construction of 
several buildings at 
Pusa campus of 
Rajendra 
Agricultural 
University, 
Samastipur, Bihar 
as per the detailed 
scope mentioned 
below at Para 3.7.  

 
 
 
 

Rs. 13.32 Cr. 

The stipulated 
time for 
completion of 
entire work is 
12 month from 
the date of 
receipt of order/ 
Letter of Intent.

Rs. 10.00 
lakh 

 

11.02.2010 
15:00 Hrs. 

 

11.02.2010 at 
15:30 Hrs. 
(Technical bid 
only) and 
Date of 
opening of 
Price bid Shall 
be informed to 
the tenderers 
subject to 
techno - 
commercial 
acceptance of 
offer. 

 
2.0 The details of DSR-07 as published by CPWD. Govt. of India shall be considered for submission of 

offer. The item which are not included in DSR-07, market analysis rates as approved by 
RAUB/BBUNL shall be considered for payment. 

 
3.0 Only those who are technically and financially capable to execute the Job and who fulfill the 

Qualifying Requirements (QR) given under are eligible to quote against the above NIT. Tenderers 
should submit their offer in sealed envelopes as per the procedure specified in the Annexure – 1 of the 
tender documents. The QR of contractor for tender submission shall be as under; 

 
3.1 Qualifying requirements: 
 
 Vendors should either be a registered firm and should have a minimum average annual financial 

turnover of Rs. 4.00 Cr. in last 3 (three) financial years and should submit audited balance sheet and 
Profit & Loss Account for last three years ending i.e. 31.03.2007, 31.03.2008 & 31.03.2009.  
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 The contract shall be awarded to the technically qualified tenderer who tenders lowest price for 

the jobs based on DSR-07 + percentage (%) increase basis only, based on their undertaking that 
they will accept market analyzed rate duly approved by BBUNL/RAUB for the items which are not 
included in DSR-07. 

 
3.2 Vendor should also have successfully executed similar job (ref. note below) during last seven years 

ending 31.12.2009 and should produce certification/proof from user/end user in support of 
execution similar work order which should be either of the following: 

 
3.2.1 Three similar executed works costing not less than Rs. 5.33 Cr. 

OR 
3.2.2 Two similar executed works costing not less than Rs. 6.66 Cr. 

OR 
3.2.3 One similar executed works costing not less than Rs. 10.66 Cr. 
 
3.3 Vendor should also have positive net-worth/earned profit in at least two years during last three 

financial years ending on 31.03.2009. 
 
Note: Similar job shall mean successfully executed civil works for miscellaneous infrastructure works such 

as Building, Auditorium, Hostel, Housing Project, Laboratory etc and other similar infrastructural 
development projects. 

 
3.4 Earnest Money Deposit (EMD): Deposit of Earnest Money amounting to Rs. 10.00 lakh (Rupees ten 

lakh only) may be made in the form of DD/ Pay order drawn in favour of Bharat Bhari Udyog Nigam 
Ltd., payable at Kolkata. In case the tenderer withdraws their offer within validity period of their 
offer or fails to undertake the contract after acceptance of their tender, the full amount of EMD shall 
be forfeited. Tender(s) submitted without EMD or with less deposit of EMD than specified in the 
Techno-Commercial bid shall be rejected. EMD shall be refunded on the successful bidder’s 
executing the Performance Guarantee as at Para 4.2. For unsuccessful bidder, EMD shall be 
refunded immediately after finalization of the tender. 

 
3.5 The relevant terms & conditions based on the agreement signed between BBUNL and RAUB (also 

binding on bidders) which are applicable for the tender are enclosed herewith at Annexure-2.  
 
 The Bidder’s undertaking to accept all contractual terms & conditions of RAUB with BBUNL to be 

communicated from time to time, terms & conditions as appearing at Annexure-2 and also in this 
Notice Inviting Tender, both techno-commercial and financial shall have to be submitted along with 
the bid.  

 
3.6 Bidder shall give his explicit confirmation for acceptance of market analyzed rates for the items 

which are not included in DSR-07, which would be scrutinized and approved by RAUB/BBUNL in 
course of approving the DPR. 

 
3.7 Scope of work/ Job Description: Construction of several building at Pusa campus of RAUB with 

tentative costs as under; 
 

Description of civil construction work Estimated work (approx.) 
Construction of Auditorium Rs. 381.00 Lakh 
Construction of Boys’ Hostel Rs. 108.00 Lakh 
Construction of NHM Building Rs. 81.00 Lakh 
Construction of Farmer’s Hostel Rs. 134.00 Lakh 
Construction of SRL Lab Rs. 171.00 Lakh 
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Construction of Scientist Home Rs. 135.00 Lakh
Construction of Working Women’s Hostel Rs. 81.00 Lakh
Construction of Farmer’s Convention Centre Rs. 83.00 Lakh
Construction of Sports complex Rs. 45.00 Lakh
Construction of International Hostel Rs. 113.00 Lakh

TOTAL  Rs. 1,332.00 Lakh
 
 
3.7 Terms of Payment (TOP):  The contractor shall submit Running Account bill (RA Bill) on monthly 

basis upon which the BBUNL shall settle within 30 (thirty) days from the date of receipt of bill along 
with and physical progress report/documents duly verified by the consultant/authorized inspection 
agency, upon receipt of relevant payment from the Owner. 

 
3.8 The job description mentioned above, as well as, in the Annexure-3 is on indicative basis. 

Construction work shall have to be carried out as per approved Detailed Project Report (DPR). If any 
change is required, the successful bidder shall have to agree to accept any increase/decrease/ 
alternation in the job description/scope of work with the corresponding changes in the value of 
order.  

 
3.9 BBUNL shall carry out monitoring, supervision and quality control as per provision of CPWD 

guidelines. RAUB or any other agency after having authorized by RAUB/BBUNL may function as 3rd 
party monitor for inspection, monitoring and quality control.   

 
 The 3rd party monitor shall conduct any such test in respect of materials, concrete, cement mortar 

and other structural materials, as may be necessary, to ensure quality control. Test reports shall be 
submitted by the contractors/successful bidders at our site office. Successful bidders shall ensure 
carrying out the required number of tests for the relevant field, as per the CPWD guideline and 
submit the test report to our site officer as per the required frequency.  

 
4.0 Taxes & Duties: The Contractor shall pay all taxes – present & future, fees, license charges, 

deposits, duties, tolls, royalty, commissions or other charges which may be leviable on account of 
any of his operations connected with this contract. The contractor should be a registered 
contractor under Service tax/VAT (Sales/Works/Commercial/Trade Tax or any other tax as 
applicable). The contractor should have to get the contract registered immediately after award of 
works as per rules and regulations of the State Government. The contractor shall file regular 
return as per rules of the state and should provide all information to BBUNL which is required for 
assessment of VAT/Sales/Works Tax of the concerned project. In case BBUNL is forced to make 
any of such payments, BBUNL shall recover the same from the contractor either from moneys 
due to him or otherwise as deemed fit. 

 
4.1 Defect liability: Defect(s) liability period shall be for a period of 12 months after execution of 

work and handing over the Project to RAUB us in ready to occupy condition.  
 
4.2 Security Deposit & Performance Guarantee: The successful bidder shall furnish a performance 

guarantee from a scheduled Bank to the extent of 10% (ten per cent) of the value of work as per 
the draft approved by BBUNL, within 15 (fifteen) days from the date of receipt of order. The 
bank guarantee shall remain valid till end of the defect liability period of one year after the 
execution and handing over the project to RAUB. In lieu of Bank Guarantee, the equivalent 
amount in the form of Demand Draft/Pay order drawn in favour of Bharat Bhari Udyog Nigam 
Ltd., payable at Kolkata from a Scheduled Bank, should be deposited for the same purpose. 
  

4.3 Rights of BBUNL; Penalty (Risk Purchase)/Liquidated Damages: Works shall be carried out as per 
relevant CPWD specifications. The successful bidder shall rectify any work found unsatisfactory 
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and not conforming to the requirement, upon being served 15 (fifteen) days’ notice in writing. In 
the event of successful bidder’s failure to rectify the defects within a reasonable time, as may be 
fixed by BBUNL and/or RAUB, another agency may be engaged to carry out the said rectification 
work at the risk and cost of the successful bidder.  

 
 In addition to above, BBUNL also reserves to itself the following right in respect of this contract 

without entitling the contractor for any compensation.  
 
4.3.1  To get the work done through another agency at the risk and cost of the Contractor, in the event 

of poor progress, or the contractor's inability to progress the work for completion as stipulated in 
the Contract, poor quality of work, persistent disregards of instructions of BBUNL, assignment, 
transfer, subletting of the contracted work without written permission of BBUNL, non fulfillment 
of any contractual obligations etc. and to claim/recover compensation for such losses from the 
contractor including BBUNL's supervision charges and overheads from Security Deposit/ 
Performance Guarantee other dues. 

 
4.3.2  To withdraw any portion of work &/or to restrict/alter quantum of work as indicated in the 

contract during the progress of construction and get it done through other agency and/or by 
contractual labour to suit BBUNL's commitment to its customer or in case BBUNL decides to 
advance the date of completion period due to other emergent reasons/BBUNL's obligations to its 
customer. 

 
4.3.3  To terminate the contract after due notice and forfeit Security Deposit/Performance Guarantee 

and recover the loss sustained in getting the balance work done through other agencies in 
addition to liquidated damages in the events of: 

 
 Contractor's continued poor progress. 
 Withdrawal from or abandonment of the work before completion of the work. 
 Corrupt or illegal act of the Contractor. 
 Insolvency of the Contractor 
 Persistent disregard of the instructions of BBUNL. 
 Assignment, transfer, subletting of the contract work without BBUNL's written permission. 
 Non-fulfillment of any contractual obligations. 

 
4.3.4  To recover any moneys due from the Contractor, from any moneys due to the contractor under 

this or any other contract or from the Security Deposit. 
 
4.3.5  To claim compensation for losses sustained including BBUNL's supervision charges and 

overheads in case of termination of Contract and to levy Liquidated Damage/Penalty for delay in 
completion of work, @ 0.1% (zero point one percent) of the contract value per week of delay or 
part thereof subject to ceiling of 10% (ten percent) of the contract value. 

  
4.4 Duration and Validation: Unless otherwise agreed upon, the covenants contained in the relevant 

contact shall be valid till the Project is completed and possession of the Project handed over to 
RAUB and defect liability period of the contract is over. In case implementation time of the 
project gets extended, then all the provisions of this Purchase Order shall continue to operate 
until formally renewed/replaced or terminated.  

 
4.5 Quotations received from bidders who do not fulfill the QR shall be summarily rejected without 

any further evaluation and information to bidders.  
 
4.6 Following tender documents can be viewed from our website (www.bbunl.com)  
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4.6.1 Notice Inviting Tender 
 
4.6.2 Procedure for submission of sealed tenders is annexed at Annexure-1.    
 
4.6.3 General terms & conditions as annexed at Annexure-2.  
 
4.6.4 Format for submission of Price Bid as annexed at Annexure-3. 
 
4.6.5 Master Plan & Architectural drawings for the individual buildings as enclosed herewith at 

Annexure-4. 
 

Interested bidders shall have to purchase the tender documents from the office of BBUNL at 
above address on all working days upto 10.02.2010 against payment of Rs. 5,000/- (Rupees five 
thousand only) in the form of Demand Draft/Pay order drawn in favour of Bharat Bhari Udyog 
Nigam Ltd., payable at Kolkata towards the cost of tender documents.  

 
5.0 Important Notes; 
 
5.1 BBUNL reserves the right to: 
 
5.1.1 Accept or reject any bid received at its discretion without assigning any reasons whatsoever. 
 
5.1.2 Increase/decrease/alter the job description/scope of work with corresponding change in the 

value of contract.  
 
5.1.3 Postpone or extend the above mentioned date, split and distribute the work among more than 

one bidder without assigning any reason whatsoever. 
 
5.1.4 May ask for further qualification during techno commercial scrutiny of bids received. 
 
5.1.5 BBUNL shall not be responsible for any delay, loss, damage for bids sent by post. 
 
5.1.6 BBUNL shall not be liable for any expenses incurred by bidder in preparation of bid irrespective of 

whether it is accepted or not. 
 
5.1.7 Canvassing i.e. soliciting favour, seeking advantage etc. in any form is strictly prohibited and any 

bidder found to have engaged in canvassing shall be liable to have his bid rejected summarily. 
 
5.1.8 If the bidder deliberately gives any wrong information in his tender to create in circumstances for 

the acceptance to his bid, BBUNL reserves the right to reject such application. 
 
5.1.9 The job may be distributed to more than one bidder at the discretion of BBUNL. 
 
6.0 ADDRESSES FOR SUBMISSION AND OPENING OF TENDER: 
 

BHARAT BHARI UDYOG NIGAM LIMITED,  
(A Government of India Undertaking) 
26, Raja Santosh Road, Alipore. 
Kolkata – 700 027. West Bengal. 

 
ATTN: Mr. Gautam Ray, Manager (Project) 
Phone: 033 – 2479 5535 / 2449 5469, Fax: 033 – 2479 7046 
E-mail: gautam.ray@bbunl.com or bbunl@vsnl.net  
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Time & Date for opening of the Tender (Techno-Commercial bid): 11.02.2010 at 1500 
Hrs. 

 
7.0 Offers should be strictly in accordance with the terms & conditions appearing in this Notice 

Inviting Tender. 
 
8.0 The contractor shall give his explicit confirmation for acceptance of all the terms & conditions 

appearing in this Notice Inviting Tender as well as in Annexure-2 without any deviations. Contractor 
shall also give its explicit confirmation for acceptance of RAUB/BBUNL approved market analyzed 
rates for non-scheduled items as per Para 3.6. 

 
9.0 Clarifications, if any, can be obtained from the undersigned but such requests should be submitted 

atleast before 15 days from the due date for submission of tenders. Due date for submission and 
opening of tenders will not be extended on such grounds. 

 
10.0 Technical Bid will be opened in the office of undersigned. If required, technical discussions will be 

held with only those bidders who have taken any deviations. Bidders representative may be present 
during technical bid opening and later for technical discussion, if required. The sealed price bids 
quoting total price for the work specified in this tender will be opened subsequently only for 
technically qualified bidders, after Technical Bids of all the Tenderers which have been evaluated 
and freezed. Bidders should quote their most competitive prices as there may not be any price 
negotiation. However, if felt necessary by BBUNL, price negotiation with lowest bidder (L-1) or 
offering of counter offers to other bidder(s), depending upon the situation may be exercised by 
BBUNL. Conditional offers or with deviations are likely to be rejected. The company shall decide L1 
(lowest) bidder based on the rates quoted on the basis of DSR-07 plus percentage (%) 
higher/lower basis for the aforesaid work. It is also based on the consideration that 
contractor/bidder will accept the rates of non-schedule items duly approved by RAUB. 

 
11.0 In case an offer is not being submitted by the prospective bidders against this tender, they may 

send their “regret” letter to this office, for information. 
 
12.0 The tender documents are available for sale in our office at above address from 11.01.2010 to 

10.02.2010 (upto 17:00 Hrs.) on all working days against payment of Rs. 5,000/- (Rupees five thousand 
only) to be paid in the form of DD/Pay order, in favour of Bharat Bhari Udyog Nigam Ltd., payable at 
Kolkata. 

 
for and on Behalf of BBUNL, 

(Gautam Ray) 
Manager (Project) 

 
 

TO BE FILLED BY TENDERER 
 
Certified that all the General Instructions and Information for tenderer have been read/ complied/agreed to 
and each page of tender offer has been initialed and stamped. 
 
 
 
(Signature & Seal of Tenderer)   Name and Designation of Authorized person (s) 

signing the tender on behalf of the tenderer. 
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Annexure – 1 
PROCEDURE FOR SUBMISSION OF SEALED TENDERS AND DOCUMENTS REQUIRED TO BE 

ENCLOSED WITH THE BID 
 
1.0 The tenderer must submit their bids as required in two parts in separate sealed covers 

prominently superscribed as Part-I, Techno-Commercial Bid, Part-II, price bid and also indicating 
on each of the covers the tender number, due date and time as mentioned in the tender enquiry. 

 
These two separate covers I and II (Part – I and Part-II) shall together be enclosed in third 
envelope (Cover-III) and this sealed cover shall also be superscribed with tender no., due date & 
time and submitted. 
 

2.0 PART-I (TECHNO-COMMERCIAL BID) COVER-I: 
 
The following documents shall be kept in techno-commercial bid envelope: 
1) Your covering letter towards submission of the bid. 
2) Demand Draft of Rs. 10.00 Lakh drawn in favour of Bharat Bhari Udyog Nigam Ltd. payable 

at Kolkata towards Earnest Money Deposit for the amount specified for each tender and as 
mentioned at Para 1.0 of Notice Inviting Tender.  

3) Complete set of tender documents including drawings duly signed and stamped on each 
page as a token of your acceptance of the tender conditions as appearing in the Notice 
Inviting Tender in toto. 

4) Tenderer’s undertaking to accept all contractual terms & condition as appearing in the notice 
inviting tender and also in Annexure-2, both techno-commercial and financial. 

5) Tenderer’s undertaking to accept market analyzed rates for Non DSR-07 items as to be 
approved by RAUB/BBUNL. 

6) Documentary evidence related to credentials for the bidder to establish that they fulfill the 
Qualifying Requirement (QR) of preparation of DPR for tender submission. 

 
3.0 PART-II (FINANCIAL BID) COVER – II: 

 
In price bid, sealed price bids quoting the price for the specific scope of work as percentage 
above the DSR-07 published by CPWD, Govt. of India, items, strictly as per the proforma 
enclosed as Annexure-3 and as specified in the Notice Inviting Tender, shall have to be 
submitted. Tenderer shall also have to give undertaking for acceptance of market analyzed rates 
for the items which are not included in DSR-07 of CPWD, and as to be approved by RAUB/ 
BBUNL. 

  
4.0 IMPORTANT NOTE 

Following documents in addition to the above mentioned at Para – 2 above shall be submitted in 
techno – commercial bid; 
1) Solvency certificate for current Year from a Scheduled Bank. 
2) PAN & Copy of IT returns as filed with IT authority. 
3) Certificate towards registration with Sales Tax/VAT/Service Tax authorities, as applicable. 
4) Valid license regarding engagement of workers in the contract works from Labour 

Department, Govt. of Bihar, if applicable. 
5) List & Details of similar works executed and under execution. 
6) List of available Technical Manpower 
7) Audited Balance sheets for last three years. 
8) List of Plants & Machineries. 

 
Offers without the above documents are liable to be rejected as "Techno Commercially Non 
Complying Offers 
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Annexure – 2 
 

Details of terms & conditions of agreement entered into by BBUNL & RAUB 
 
1.0 DEFINITIONS  
 

(i) “Owner” means the Rajendra Agricultural University, Pusa, District-Samastipur, Bihar. 
(ii) “Approval” means approval in writing by the designated officer of the Owner/BBUNL/ 

Consulting Agency. 
(iii) “Contractor” means the contractor or contractors or suppliers employed by the Consulting 

Agency/BBUNL for the work. 
(iv) “State” means the State of Bihar. 
(v) “BBUNL” means Bharat Bhari Udyog Nigam Limited. 

 
2.0 SCOPE OF WORK 
  
2.1 The scope of work includes construction of several buildings at Rajendra Agricultural University’s 

main campus at Pusa, Samastipur, Bihar with tentative estimated value as under; 
 

Description of civil construction work Tentative estimated value 
of work (approx.) 

Construction of Auditorium (two storied) Rs. 381.00 Lakh 
Construction of Boys’ Hostel (three storied) Rs. 108.00 Lakh 
Construction of NHM Building Rs. 81.00 Lakh 
Construction of Farmer’s Hostel Rs. 134.00 Lakh 
Construction of Sugarcane Research Institute Lab Rs. 171.00 Lakh 
Construction of Scientist Home Rs. 135.00 Lakh
Construction of Working Women’s Hostel Rs. 81.00 Lakh
Construction of Farmer’s Convention Centre (two storied) Rs. 83.00 Lakh
Construction of Sports complex Rs. 45.00 Lakh
Construction of International Hostel Rs. 113.00 Lakh

TOTAL  Rs. 1,332.00 Lakh
 
 Present status: Master Plan & Architectural drawings have been approved by RAUB and BBUNL is 

in the process of submission of Detailed Project Report (DPR) for the above civil construction 
work. Master Plan and Architectural drawings for the individual buildings are enclosed herewith 
at Annexure-4. 

 
2.2 Completion period of the work will be decided on the basis of quantum of civil construction work 

on proportionate basis. However, entire quantum of work, as stated above shall be completed 
within one year from the date of award of order. 

 
3.0 RESPONSIBILITIES OF THE CONTRACTOR  
 
3.1 Free office space for setting up the office of Project Manager/Engineer shall will be provided with 

free water and electricity etc, if available. The Contractor shall provide, construct and maintain at 
his own expense the site office, material testing laboratory, stores and shall make his own 
arrangements for water, sanitation, access roads, electrification and cleanliness required for 
proper and efficient execution of work. The planning, setting and construction of these buildings 
shall have the approval of the Site-In-Charge/BBUNL and the contractor shall keep them tidy, 
clean and in sanitary condition to the satisfaction of Site-In-Charge/BBUNL. 

 
 After completion of work the Contractor shall promptly dismantle, the distribution and other 
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facilities that may have been erected, at his own cost and clear the area to the satisfaction of 
the Site-In-Charge and hand over the same to the Site-In-Charge. 

 
3.2 The Contractor shall be fully responsible for the quality, structural safety, workmanship and 

liability of defects. The contractor(s) is/are responsible for rectification of any defect within a 
specified time within defect liability period. 

 
3.3 Any defect discovered and brought to the notice of the Contractor’s representative by the 

Owner’s representative/ BBUNL’s officials/Consulting Agency either during the progress of the 
project or within the defect liability period, shall be got rectified by the Contractor forthwith 
without any cost and additional expense to BBUNL/Owner. 

 
 In the event of failure on the part of the Contractor to rectify such defect within a specified time 

during defect liability period, the same may, without prejudice to any other rights available to it 
under law, be rectified by the Owner/BBUNL/Consulting Agency and at the cost and expense of 
the Contractor. 

 
3.4 The Contractor shall unless otherwise specified be fully responsible for procurement of all 

materials and services for the construction as contemplated by the relevant tender followed by 
the contract. 

 
3.5 The Contractor shall follow the standard latest CPWD specifications, D.S.R. and latest BIS 

specifications and Codes of Practices as corrected up-to-date. 
 
3.6 Cost of direct labour engaged on muster rolls and/or through labour contractors, viz. piece rate 

workers and sub-contractors, security staff employed by the Contractor including all the fringe 
benefits like statutory bonus, retrenchment Compensation and other contribution to be paid for 
CPF/ EPI7 Group Insurance Scheme etc. will be borne by the Contractor.  

 
3.7 The completed work shall be taken over by the Owner/BBUNL/Consulting Agency either in part 

or full as per their requirement and the defect liability period shall be deemed to be commenced 
from the date of taking over or physical completion of the portion whichever is earlier.  

 
3.8 The Owner/BBUNL/Consulting Agency shall have access to the records/ measurements/ accounts 

of the contractor for checking from time to time. 
 
3.9 The Contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, 

commissions or other charges which may be leviable on account of any of his operations 
connected with this contract. The contractor should be a registered contractor under Service 
tax/VAT (Sales/Works/Commercial/ Trade Tax as applicable in the concerned state). The 
contractor should have to get the contract registered immediately after award of works as per 
rules and regulations of the State Government. The contractor shall file regular return as per 
rules of the state and should provide all information to BBUNL which is required for assessment 
of VAT/Sales/Works Tax of the concerned project. In case BBUNL is forced to make any of such 
payments, BBUNL shall recover the same from the contractor either from moneys due to him or 
otherwise as deemed fit. 

 
 3.10 At the end of the project, any surplus item, material or goods for which payment has been made 

by BBUNL/Owner, shall be disposed of by the Contractor following due procedure and the 
amount so accrued shall be credited to the Owner/BBUNL. The Contractor shall also clear the 
site of their materials etc. within one months from the date of completion failing which the 
Owner/BBUNL/Consulting Agency shall dispose it of in the manner deemed fit by the 
Owner/BBUNL/Consulting Agency at the cost of the Contractor. 
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3.11 The contractor shall comply with all State and Central Laws, Statutory Rules, Regulations etc., 

such as: The payment of wages to, The Minimum Wages Act, The Workmen Compensation Act, 
The Employees Liability Act, The Industrial  Dispute Act, The Employees Provident Fund Act, 
Employees State Insurance Scheme, The Contract Labour (Regulations and Abolition) Act 1970 
and other Acts, Rules & Regulations for labour as may be enacted by the Government during the 
tenure of the contract and having in force or jurisdiction at site. The Contractor shall give to the 
local Governing Body, Police and other concerned Authorities all such notice as may be required 
under law. 

 
3.12 The Contractor shall send completion report and maintenance schedules to the office of the 

BBUNL in writing within 1 (one) months from the date of completion of work.  
 
4.0    USE OF LAND: 
 
 No land belonging to BBUNL or its customer under temporary possessions of BBUNL shall be 

occupied by the contractor without the written permission of BBUNL. 
 
5.0 COMMENCEMENT & COMPLETION OF THE PROJECT  
 
5.1 The date of start of the work shall be reckoned from the date of handing over the site or the 

date of receipt of LOI/Contract, whichever is later.   
 
5.2 The contractor shall commence the work within fifteen days of Letter of Intent or the time 

indicated in the Letter of Intent/Work Order and shall proceed with the same with due 
expedition without delay. 

 
5.3 Within the total period of completion, the Contractor shall take up the work in such a manner as 

to make available the accommodation or the work constructed for the use in a reasonable and 
phased manner.  

 
5.4 Although completion time of 12 (twelve) months for the entire package may be allowed, the 

successful bidder shall have to agree to the ‘delivery period’ of the individual building 
construction work of the approved DPR and such ‘DPR approved delivery schedule’ shall be 
binding for the successful bidder. In case bidder fails to maintain this delivery schedule as per 
the approved DPR in respect of individual building, Liquidated Damages shall be applicable as 
per Para 7.3 of Annexure-2 and 4.3.5 of the NIT.  

 
5.5 Based on the delivery schedule of the individual building as per approved DPR, suitable 

milestone, liquidated damages shall be fixed for the work and shall be incorporated in the 
relevant contract which will be binding upon the successful bidder. 

 
5.6 The Contractor shall be fully responsible for observance of all labour and other laws applicable in 

the matter and shall indemnify and keep indemnified the Owner/ BBUNL/Consulting Agency 
against effect of non-observances of any such laws.  

 
5.7 The Project, erected/constructed plant or work performed under the contract, as the case may 

be, shall be taken over when it has been completed in all respect and/or satisfactorily put into 
operation at site. 

 
6.0 SANCTION FOR VARIATION OF QUANTITY 
 
6.1 The Contractor shall seek approval in writing from the Owner/BBUNL/Consulting Agency for any 
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change in specification or supplementary items, if necessary. 
 
6.2 For variation in quantity of any item of BOQ during execution, the Contractor shall seek sanction 

for the same.  
 
6.3 Any extra work which may be directed by the Owner/BBUNL/Consulting Agency during their 

supervision will be executed and billed separately alongwith the copy of the approval. 
 
7.0 TIME EXTENSION & LIQUIDATED DAMAGES 
 
7.1 The Contractor shall complete the work as per approved time schedule in proportion to the total 

completion schedule of 12 (twelve) months. 
 
7.2 Owner/BBUNL/Consulting Agency shall grant suitable time extension in case the work gets 

delayed for reasons beyond control of the Contractor or due to events such as war, hostility, 
riots, acts of public enemy, civil commotion, sabotage etc.  

 
7.3 If the Contractor/Successful bidder fails to complete the work and clear the site on or before the 

stipulated period of the contract or extended date of completion, he shall without any prejudice 
to any other right or remedy available under the law to the Owner/BBUNL on account of such 
breach pay as compensation/liquidated damages @ one tenth of one percent of contract value 
per week or part of the week of delay. The aggregate of such compensation/compensation(s) 
shall not exceed 10% (ten percent) of the final contract price. The amount of compensation may 
be adjusted or setoff against any sum payable to this Agency under this or any other contract 
with the Owner. 

 
8.0 ASSIGNMENT OF THE CONTRACT/LOI 
  
 The Contractor shall not assign or transfer or part with any of the rights, duties or obligations, 

wholly or in part, under this Agreement without the previous consent in writing of the 
Owner/BBUNL/Consulting Agency. 

 
9.0 NOTICE 
 
 Any notice to be given hereunder may be sent by registered post/speed post to the last known 

registered or head office address of the addresses and shall be deemed to have been effected at 
the time at which the letter would be delivered in the ordinary course of post. 

 
10.0  TERMINATION 
 

If during the validity of the contract the BBUNL comes to the conclusion that the Contractor is 
unable to perform its role, the Owner/BBUNL/Consulting Agency may appoint another Contractor 
to take over the tasks and functions being performed by in any or all the work allotted, or may 
assume the role of the Contractor itself and terminate the relevant contract with the present 
Contractor.  
 
Provided that no such termination shall be made without giving adequate opportunity to the 
Contractor to improve its working. In the event of a decision to terminate, at least 30 (thirty) 
days time shall be given to the Contractor to wind down its operations during which it will not 
execute the work. The charges for the actual project work done at site shall be paid to the 
Contractor at the time of termination after deduction of all the dues. 
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10.0 FORCE MAJEURE 
 
 The Contractor/Successful bidder shall ensure due compliance with the terms of this tender. 

However, Contractor shall not be liable for any claim for loss or damage whatsoever arising 
tender of failure to carry out the terms of this tender followed by the Contract to the extent that 
such a failure is due to force majeure events such as fire, flood, draught, terrorist action, 
rebellion, mutiny, civil commotion, riots, strike, forces of nature, accident, act of God and any 
other reason beyond the control of concerned party. 

 
 Not later than 15 (fifteen) days after the Contractor as a result of an event of force majeure, 

having become unable to perform a material portion of the relevant contract, the Contractor 
shall consult one another with a view to agreeing on appropriate measures to be taken in 
circumstances. 

 
 However, the service covered under this tender/subsequent contract shall be started as soon as 

practicable by the Parties concerned after such eventuality has come to an end or ceased to 
exist. 

  
 The Contractor shall not be liable to bear such losses and no compensation of any kind 

whatsoever will be payable by the Contractor to the BBUNL/Owner and vice versa. 
 
11.0    DURATION AND VALIDITY 
 
11.1 This Contract/LOI shall come into force and become effective from the date of its receipt by the 

Contractor. 
 
11.2 This Contract/LOI shall be valid upto the end of Defect Liability period, unless replaced/ revised 

by another Contract/LOI. In case the implementation of the project gets extended, all the 
provisions of this Contract/LOI shall continue to operate till the same is formally 
renewed/extended/replaced or terminated. The Contract/LOI may be terminated if the project 
(s) being done by the Consulting Agency is below the national standard norms. 

 
12.0 DEFECT-LIABILITY PERIOD 
 
 The defect liability period will be 12 (twelve) months with a minimum coverage of one monsoon 

season from the date of actual completion of the project/work. The Contractor shall carry out 
such rectification at their costs, all rectification of defects of the project during that period as and 
when the same occur, if necessary. The Contractor/ BBUNL also reserves the right for carrying 
out rectification of all defects during defect liability period at the risk and cost of the Contractor, 
if the Contractor fails to rectify all the defects by themselves. The security deposit of the 
contractors shall be refunded only after such defect liability period and after rectification of all 
defects to the satisfaction of the Client/Owner. 

 
13.0 DISPUTES 
 
 All disputes and differences between the BBUNL and the Contractor arising out of this 

tender/contract shall as far as possible be amicably resolved through negotiation. However, if 
any differences/disputes persist, the same shall be referred to an arbitrator to be appointed by 
the BBUNL. The decision of the (sole) arbitrator shall be final and binding on both parties. The 
arbitration shall be governed by provisions of the Arbitration and Conciliation Act, 1996. The 
venue of arbitration shall be Kolkata, India. 
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14.0 QUALITY CONTROL 
 
 The proposals, design, estimates, quality of works etc. will be checked by a high level Committee 

constituted by the Owner/BBUNL/Consulting Agency for which the Contractor will fully 
cooperate.  

 
15.0 JURISDICTION 
 
 The Contract out of this tender shall be issued from our registered office at Kolkata and the 

courts in Kolkata alone shall have jurisdiction. 
 
16. INSURANCE 
 
 The project shall be covered by necessary insurance against all the risks for the period in 

discussion with the BBUNL. The arrangement of insurance shall be done by the Contractor and 
the premium as charged by the Insurance Company will be separately paid by the Contractor. 

 
17.0 SITE OFFIE & STORES 
 
 The contractor shall be furnishing BBUNL site office and guest room as allotted/hired at Project 

site and shall be maintaining the same at their own cost till completion of the contract. The 
furnishing of guestroom should be suitable for staying BBUNL’s high officials for monitoring the 
progress of the project work. Contractor shall provide a suitable computer with printer with 
internet connection. 3 nos. support staff comprising one caretaker for office & guest house, one 
computer operator and one support staff of BBUNL site office shall be provided by the 
Contractor. The caretaker and other support staff shall be on contractor’s payroll. 

 
 Contractor at his own cost shall also provide four wheeler vehicle with driver & fuel (for 1500 km 

per month running) during the currency for the use of BBUNL officials in connection with the 
project work. 

 
18.0 MISCELLANEOUS 
 
 On the basis of this tender dully followed by relevant tender/Contract, BBUNL/ Consulting 

Agency shall assign Projects to the Contractor. The Contractor shall immediately start activities 
for implementation of the projects at each of the locations when site is handed over to the 
Contractor and relevant Contract/LOI is issued to the Contractor. 
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Annexure – 3 
 

Construction of several buildings at Pusa campus of RAUB 
 

Sl. 
No. 

Description of works Price basis Offered price in 
percentage (%) 

above/below DSR-07 
1 Construction of Auditorium Price for the 

work/item as 
percentage 
above DSR-
07 published 
by CPWD, 
Govt. of 
India. 

2 Construction of Boys’ Hostel 
3 Construction of NHM Building 
4 Construction of Farmer’s Hostel 
5 Construction of SRL Lab 
6 Construction of Scientist Home 
7 Construction of Working Women’s Hostel 
8 Construction of Farmer’s Convention Centre 
9 Construction of Sports complex 
10 Construction of International Hostel 

 
Taxes & Duties: The Contractor shall pay all taxes – present & future, fees, license charges, 

deposits, duties, tolls, royalty, commissions or other charges which may be 
leviable on account of any of his operations connected with this contract. The 
contractor should be a registered contractor under Service tax/VAT 
(Sales/Works/ Commercial/ Trade Tax or any other tax as applicable). The 
contractor should have to get the contract registered immediately after award of 
works as per rules and regulations of the State Government. The contractor 
shall file regular return as per rules of the state and should provide all 
information to BBUNL which is required for assessment of VAT/Sales/Works Tax 
of the concerned project. In case BBUNL is forced to make any of such 
payments, BBUNL shall recover the same from the contractor either from 
moneys due to him or otherwise as deemed fit. 

 
We are agreeable to accept the market analyzed rates duly approved by RAUB/BBUNL for the items 
which are not included in the DSR-07. 
 
 
 

( Signature of Bidder ) 
Name & Designation with seal 


